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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
 
1.1 

In submitting a tender, the tenderer accepts in full and in its entirety, the content 
of this tender document, including subsequent Clarifications issued by the Non 
Governmental Organisation (NGO), whatever the economic operator’s own 
corresponding conditions may be, which through the submission of the tender is 
waived. Tenderers are expected to examine carefully and comply with all 
instructions, forms, contract provisions and specifications contained in this tender 
document. These Instructions to Tenderers complement the General Rules 
Governing Tenders for NGOs Version 1.0. 

No account can be taken of any reservation in the tender in respect of the 
procurement documents; any disagreement, contradiction, alteration or deviation 
shall lead to the tender offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, 
located at KURA Association, c/o Gozo Diocese, Bishop’s Chancery, Republic Street, 
Victoria Gozo VCT 1000. Tenderers must submit one original tender offer as well as 
a soft copy on a USB or CD. Tender reference number and tender title must be 
clearly indicated on the sealed bid. Prospective tenders take full responsible to 
submit their offer by the set tender submission deadline. 
 
Note:  

Where in this tender document a standard is quoted, it is to be understood that 

the Contracting Authority will accept equivalent standards. However, it will be the 

responsibility of the respective bidders to prove that the standards they quoted 

are equivalent to the standards requested by the Contracting Authority. 

 

 
1.2 The subject of this tender is the Upgrading of flooring of the Santa Lucija Parvis and 

Installation of Lighting System including the following works: 

• Excavation and dumping of the existing flooring and underlying material. 

• Supply, deposit and compacting of backfilling material. 

• Supply and casting of 225 mm thick concrete Grade C25 including C503 Steel 
Mesh 

• Supply and laying of waterproofing membrane 

• Supply and installation of walk-on light fittings 

• Supply and laying of lava material 

• Supply and laying of travertine steps and landings 
 

  
1.3 The place of acceptance of the works shall be Santa Lucija Church, Santa Lucija 

Hamlet, Gozo, the time-limits for the execution of the contract shall be 12 weeks 
from the date of order to start works, and the INCOTERM2010 applicable shall be 
Delivery Duty Paid (DDP). 

  
1.4 This is a unit-price/bill of quantities contract. 
  
1.5 This call for tenders is being issued under an open procedure. 
  
1.6 The beneficiary of this tender is KURA Association. 

 
1.7 This tender is a not a reserved contract. 
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 2. Timetable 

  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: NGOs e-
mail address 
 
 
 

 
 
 
 

14th June 2018 
 
 
 

 

17.00 

Last date on which additional information can be issued by 
the NGO 

21st June 2018 20.00 

Deadline for submission of tenders/Tender opening session 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

2nd July 2018 10.30 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 

 
 

  
 3. Lots 

  
3.1 This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 
  
 
 
4.1 
 

4. Variant Solutions 
 
Variant solutions are not permissible. 

 
 
 
5.1 

 

5. Financing 
 
The project is co-financed by the European Union/Government of Malta, in accordance 
with the rules of Operational Programme I, 2014-2020 programme.  
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 6. Clarification Meeting/Site Visit/Workshop 

  
 
6.1 

 
No clarification meeting will be held.  

 
  
 7. Selection and Award Requirements 

  
 In order to be considered eligible for the award of the contract, economic operators  

must provide evidence that they meet or exceed certain minimum criteria described 
hereunder. 

  
 (A) Eligibility Criteria 
   
 (i) 

 
(ii) 
 

No Bid Bond is required.(Note 1) 

 
Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the 
form with title Statement on Conditions of Employment.  
 

 (iii)  Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the 
form with title Statement on Conditions of Employment. Please also attach the 
minimum hourly workers’ costs involving the provision of the employees’ 
services. (Note 2) 

   

 (iv) 
 
 
(v) 
 
 
 
 
(vi) 
 

Power of Attorney (if applicable) (Note 2) 

 

 
Submission of the declaration form that stipulates that following signature of 
contract, the successful bidder, will provide evidence in respect of the 
requirements stipulated regarding Energy Efficiency through the  Energy 
Efficiency Form (if applicable) (Note 2) 

 
Information re Joint Venture/Consortium (if applicable) 

  
(B) Exclusion (including Blacklisting) and Selection Criteria – information to be 
submitted through the completion of the following declaration forms:  

   
 (i) Declaration concerning exclusion grounds  
 (ii) Declaration concerning Selection Criteria (if any) 

 
 (C) Technical Specifications 
  
 (i) Tenderer’s Technical Offer in response to specifications. (Note 3) 

 
Including: 
 

1) An indicative Work-Plan/Programme of Works in relation to this 

tender. This shall incorporate mobilisation or works, completion, 

commissioning and handing over of the works. 

 

2) A Graphic Work Schedule (Gantt Chart) in relation to the 12-week 
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period allowed as Execution of the Contract under Article 32 of the 

Special Conditions. 

 

3) A description of any quality assurance system/s detailing what would 

be available for ensuring the successful completion of the works. 

Including an indication of the technicians or technical bodies involved, 

whether or not belonging directly to the economic operator’s 

undertaking.  

 
4) Resources in terms of manpower and plant and equipment to be 

deployed for this project 

 
5) A general plan outlining how the bidder shall ensure site safety during 

the execution of works; 

 
 (ii) Tender Declaration Form(Note 3) 

 (iii) Key Experts Form (Note 3) 

 

Personnel: The operator is to submit a list of the key personnel proposed for 

the execution of the contract as per Key Expert Form. The Key Experts 

required for this tender are: 

      

1 x Warranted Architect (Perit) and 

1 X (Electrician) is in possession of the required Wireman License. 

                   

  
(iv) 

 
 
 
 
 
 
 

(v) 
 

 
Literature as per Form marked ‘Literature/Samples List’ is to be submitted 
with the technical offer at tendering stage. Alternatively, an Economic 
Operator can quote a reference number under which he/she has already 
supplied items so that there would be no need to submit literature. No 
changes to the information provided in the Literature submitted will be 
allowed. Literature submitted shall be rectifiable only in respect of any 
missing information (Note 3) 

 
Samples as per Form marked ‘Literature/Samples List’ may be requested 

during the adjudication stage to supplement the technical offer submitted. If 

requested, the Samples must be submitted within 5 working days of being 

notified to do so. (Note 3) If Samples are not submitted within the specified 

timeframe, offer will not be considered further. 

 
 
 

  
 (D) Financial Offer 
  
 (i) 

 
 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to completed and submitted 
with the offer; a separate Tender Form is to be submitted for each option 
tendered, each form clearly marked ‘Option 1’, ‘Option 2’ etc.; (Note 2) 
 
A financial offer is to be submitted by filling in /Bill of Quantities, and is to be 
calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand Total) for the 
works tendered. (Note 2) 
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 Notes to Clause 7: 
 

1. Tenderers will be requested to clarify/rectify, within five (5) working days from 

notification, the tender guarantee only in the following circumstances: either 

incorrect validity date, and/or incorrect value. Rectification is subject to a non-

refundable administrative fee of €50. 

2. Tenderers will be requested to either clarify/rectify any incorrect and/or 
incomplete documentation, and/or submit any missing documents within five 
working days from notification. Rectification is subject to a non-refundable 
administrative fee of €50. 

3. No rectification shall be allowed. Only clarifications on the submitted 
information may be requested. 

 
 
 
 
8.1 

 
 

8. Tender Guarantee (Bid bond) 
 
No tender guarantee (bid bond) is required. 
 

 9. Criteria for Award 

  
9.1 The sole award criterion will be the price. The contract will be awarded to the 

tenderer submitting the cheapest priced offer satisfying the administrative and 
technical criteria. 
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT 
REGULATIONS 

 
Part X of the Public Procurement Regulations 

 
270. Any tenderer or candidate concerned, or any person, having or having had an 
interest or who has been harmed or risks being harmed by an alleged infringement or by 
any decision taken including a proposed award in obtaining a contract, a rejection of a 
tender or a cancellation of a call for tender after the lapse of the publication period, 
may file an appeal by means of an objection before the Review Board, which shall 
contain in a very clear manner the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which 
the NGO has by fax or other electronic means sent its proposed award decision or the 
rejection of a tender or the cancellation of the call for tenders after the lapse of the 
publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed 
award or of the cancellation of the call for tenders shall be accompanied by a summary 
of the relevant reasons relating to the rejection of the tender as set out in regulation 
242 or the reasons why the call for tenders is being cancelled after the lapse of the 
publication period, and by a precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per 
cent of the estimated value set by the NGO of the whole tender or if the tender is 
divided into lots according to the estimated value of the tender set by the NGO for each 
lot submitted by the tenderer, provided that in no case shall the deposit be less than 
four hundred euro (€400) or more than fifty thousand euro (€50,000) which may be 
refunded as the Public Contracts Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the 
NGO as the case maybe that an objection had been filed with his authority thereby 
immediately suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the 
contract during the period of ten calendar days allowed for the submission of appeals. 
The award process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts 
Committee or by the NGO shall be made public by affixing it to the notice-board 
of the same NGO as the case may be or by uploading it on Government’s e-
procurement platform prior to the award of the contract if the call for tenders is 
administered by the NGO; 
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(b) the appeal of the complainant shall also be affixed to the notice-board of the 
Review Board and shall be communicated by fax or by other electronic means to 
all participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on 
which the appeal is affixed to the notice-board of the NGO  and uploaded where 
applicable on the Government’s e-procurement platform, file a written reply to 
the appeal. These replies shall also be affixed to the notice-board of the Review 
Board and where applicable it shall also be uploaded on the Government’s e-
procurement platform; 
 

(d) within three working days of the publication of the replies, the Secretary of the 
Review Board shall prepare a report (the Analysis Report) analysing the appeal 
and any reply to it. This report shall be circulated to the persons who file an 
appeal and to all parties who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the 

NGO shall forward to the Chairman of the Review Board all documentation 
pertaining to the call for tenders in question including files, tenders submitted, 
copies of deposit receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for 

tenders, the NGO of the date or dates as the case maybe when the appeal will be 
heard; 

 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date 
to be fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the 
judgment for a later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and 
of everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by 
the parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 

 
 These conditions amplify and supplement, if necessary, the General Conditions governing 

the contract. Unless the Special Conditions provide otherwise, those General Conditions 

remain fully applicable. The numbering of the Articles of the Special Conditions is not 

consecutive but follows the numbering of the Articles of the General Conditions. Other 

Special Conditions should be indicated afterwards. 

  

For the purposes of contracts issued by NGOs, the term ‘approval from the Central 

Government Authority’ shall be substituted by the term ‘approval by the Head responsible for 

that NGO’; Furthermore, any references to the Contracting Authority throughout the General 

Conditions shall be deemed to be referring to the NGO responsible for that procurement. 

 
2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the contract. 

 

 

 

2.2 The language used shall be English. 

 
 

Article 3: Order of Precedence of Contract Documents 

3.1 The contract is made up of the following documents, in order of precedence: 
  
(a) the Contract, 
 (b) the Special Conditions, 
 (c) the General Conditions, 
 (d) the NGO’s technical specifications and design documentation, 
(e) the Contractor’s technical offer, and the design documentation (drawings), 
 (f)  the bill of quantities (after arithmetical corrections)/breakdown, 
 (g) the tender declarations in the Tender Response Format, 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

 
 

Article 4: Communications 

4.1 KURA Association 
c/o Gozo Diocese 
Bishop’s Chancery Republic Str, 
Victoria Gozo VCT 1000 
Tel: 356 21551211 
Email: kura.diocese.gozo@gmail.com 
 
Communications between the Contracting Authority and/or the Supervisor on one hand, and the 
Contractor on the other, shall be exclusively in writing and in the English language.  Specific and 
standard procedures of communication (templates of request for information, contract submittal, 
site instructions, time of communication and for replies, frequency of meetings) shall be agreed 
among the Contracting Authority and the winning bidder within fifteen (15) days from the 



Version 1.0 NGO e-procurement document 

 

 

 

Commencement Date of the Contract, unless otherwise specified in these Special Conditions 
and in Section 4 – Technical Specifications. 
 

 
 

Article 5: Supervisor and Supervisor's Representative 

 The contractor shall inform the Contracting Authority & its appointed Supervisor about all 

stages of progress of the project. Any unauthorized halting of works will not be allowed and no 

extension in the implementation timeframe will be granted in such instances. The Contractor 

shall seek prior approval from the Supervisor to halt works on site. 

 

5.6 The Contractor shall be responsible to provide all access necessary for verifying and inspecting 

the works carried out and the items being provided 

 

Article 6: Assignment 

Requests from the contractor for a change in assignment will not be allowed except in the case 
of force majeure which results in the Contractor being unable to carry out the tasks assigned in 
the contract.   

 

Article 8: Supply of Documents 

8.4 The contractor shall follow closely all instructions specified in the documents and drawings 
submitted with this tender and any other drawings provided to him by the Supervisor during 
the course of the works. Any documents and drawings prepared by the Contractor are to be 
submitted for approval to the Contracting Authority and the Supervisor, the procedure being 
agreed to between the parties as indicated in Clause 4 of the Special Conditions. 
 

 

Article 9: Access to Site 
 
 
In addition to sub clause 9.1 of the General Conditions, contractors may be required to 
suspend all or part of the works being carried out in order not to disturb any official 
function or activity held as indicated by the Contracting Authority. The contractor will be 
notified of such suspension of works at least 48 hours in advance and will not be eligible 
for compensation, apart from an extension of time. 
 
The contractor is to note that access to the public/private buildings shall be maintained 
at all times and shall maintain pedestrian and vehicular access (where applicable) at all 
times. 
 
To this effect, the contractor and his employees shall be required to abide by the 
instructions issued from time to time by personnel responsible for the security of the 
underlying/adjoining properties and shall ensure that all works are carried out without 
jeopardizing the security of the place 
 

 
  

 

Article 10: Assistance with Local Regulations 

10.3 The contractor is responsible for complying with local regulations at his expense to ensure the 

project is compliant with all the relevant local regulations. 
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 Article 11: The Contractor’s Obligations 

11.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 
and of all methods of construction. The Contractor shall be responsible for all Contractors’ 
documents, Temporary Works, and such Design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract. 

   
The Contractor shall whenever required by the Supervisor, submit details of the arrangements 
and methods that the Contractor proposes to adopt for the execution of the Works. No 
significant alteration to these arrangements and methods shall be made without this having 
previously been notified to the Supervisor.  
   
The Contractor shall prepare detailed construction drawings required for the Permanent 
works. The Contractor shall; 
 

a) submit to the Supervisor the Contractor’s Documents for this part in accordance with 
the procedures specified in the Contract; 

 
b) the Contractor shall be responsible for this part which shall, when the works are 

completed, be fit for such purposes for which the part is intended as specified in the 
Contract; and  

 
c) On completion, the Contractor shall submit to the Supervisor the “as built” documents 

and operation and maintenance manuals, in accordance with the Specification and in 
sufficient detail for the Supervisor to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the works. Such part shall not be considered to be 
completed for the purposes of taking over until these documents and manuals have 
been submitted to the Supervisor. 

 
The Contractor shall, as specified in the contract or as instructed by the Supervisor allow 
appropriate opportunities for carrying out work to: 

 
a) Employer’s Personnel, 
b) Any other sub-contractors employed by the employer and,  
c) The personnel of any legally constituted public authorities and, 
d) The personnel of service utility companies, 

 
who may be employed in the execution on or near the Site of any work not included in the 
contract. 
 

11.5 Any such instruction shall only constitute a variation if and to the extent that it causes the 
Contractor to incur Unforeseeable Cost. Services for these personnel and other contractors 
may include the Contractor’s Equipment, Temporary Works or access arrangements which are 
the responsibility of the Contractor. 
 
The Contractor shall; 

 
a) Comply with all applicable safety regulations, 
b) Take care of the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 
d) Provide fencing, lighting, guarding, and watching of the Works until completion and 

taking over under the Employer’s Taking over, and 
e) Provide any Temporary Works (including roadways, footways, guards, and fences) 

which may be necessary, because of the execution of the Works for the use and 
protection of the public and of owners and occupiers of adjacent land. 

 
Further to Article 11.2 in the General Conditions, the contractor shall deploy the necessary 
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11.20 

 

 

 

 

 

 

 

 

 

11.21 

 

 

11.22 

 

 

 

 

 

11.23 

 

 

 

 

 

11.24 

 

 

 

11.25 

 

 

 

11.26 

 

 

11.27 

 

 

 

11.28 

 

11.29 

 

resources so as to maintain a good progress of work on the site and shall also, where 
necessary, undertake to perform works outside normal working hours, and on public holidays 
and weekends at no additional cost to the Contracting Authority, so as to ensure the 
completion of the Works within the required time-frame, in accordance with the Technical 
Requirements and with the Period of Execution. 
 
Furthermore, the contractor shall be expected to be co-operative and allow the use of his 
scaffolding and/ or other facilities available on site for the efficient execution of the above-
mentioned works.  Same contractor will not be entitled to any compensation (financial or 
otherwise) for these services, etc 

 
The Contractor shall be obliged to follow any and all instructions issued by the Supervisor in 
relation to the Works in so far as these fall within the overall scope of the Contract. 

 
The Contractor shall be obliged to ensure avoidance of disruption and inconvenience to the day 
to day business on and around the site, including the co-ordination with other contractors that 
may be engaged on or in the vicinity of the site, the free movement of traffic and pedestrians, 
except where this is absolutely unavoidable. In particular, the Contractor shall take all such 
precautions as may become necessary so as to avoid causing any damage to adjacent buildings 
or property, including public spaces, during the execution of the Works. 

 
The Contractor shall also, in addition to the above, take any necessary action to ensure and 
maintain the health and safety of his employees, together with those of the employees of any 
other contractor engaged on or in the vicinity of the site, together with the general public and 
shall follow any relevant instructions and /or recommendations of the contractor’s Health and 
Safety Offices and the Contracting Authority Project Supervisor to fulfil the obligations set out 
in the Legal Notice 281/2004 (SL 424.29) 

 
In addition to other obligations arising under the Contract pertinent to the execution of the 
Works, the Contractor shall, following completion of same, fulfill all obligations during the 
Defects Liability Period as outlined in Article 58.6 of these Special conditions. 

 
The Contractor shall not dismantle the scaffolding prior to the approval of the Contracting 
Authority’s architect and civil engineer in charge.  The contractor shall give the Contracting 
Authority’s architect and civil engineer in charge at least one week notice to allow for a final 
inspection and the measurement of works 

 
All lifting equipment used on site shall be certified by a warranted Mechanical Engineer every 
six (6) months, in accordance with the regulations issued by the Occupational Health and 
Safety Authority. 
 
Copies of the certificates shall be sent to the Contracting Authority’s Architect and civil 
engineer in charge/Project Manager before commencement of work and as necessary should 
the six (6) month certification period elapse. 

 

A suitable “housekeeping” programme shall be established before commencement of the 
project, and be continuously implemented on the Site. 

 
The Contractor will be available to attend regular site, management and progress meetings.  
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Article 13: Performance Guarantee 

13.1 

 

 

 

 

13.3 

 

 

 

 

The Contractor shall, within 15 days of receipt of the contract for signature, furnish the 
Contracting Authority with the original guarantee for the full and proper performance of the 
contract. It shall not exceed 4% where the amount of the total contract value is between 
€10,000 and €500,000 ex VAT. 
 

The performance guarantee shall be in the format given in Section 5 and shall be provided in 
the form of a bank guarantee.  It shall be issued by a bank in accordance with the eligibility 
criteria applicable for the award of the contract. 
 
Furthermore, the Contracting Authority will not affect any payment to the Contractor until the 
performance guarantee has been submitted. 

  

13.8 The performance guarantee shall be released within 30 days of the signing of the Provisional 

Acceptance Certificate including any snag lists 

 
Article 14: Insurance 

 

14.1.a 

 

 

 

 

14.2 

 

 

 

 

 

 

14.3 

 

 
Without any prejudice to Article 14.1 a, b, c of the General Conditions, the contractor is 
required to insure for the whole duration of the contract against risk of damage to the historic 
fabric of the building being restored through this contract for the amount of €235,000 per 
accident with the number of occurrences unlimited.  
 
Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is required to 
insure for the whole duration of the contract for the amount of €1,500,000 per accident with 
the number of occurrences unlimited against each party’s liability for any loss, damage, death 
or bodily harm, that may be caused to third parties, or to any person that is authorized to be 
on site at any given time, or any damages to property belonging to third parties, including loss 
of profits that may be sustained by third parties. 
 
Amount per personal injury and unlimited occurrences as specified in Article 14.2 of the 
Special Conditions. 

  
 

 

15.1 

 

15.2 

 

 

15.4 

Article 15: Performance Programme (Timetable) 

The Contractor shall provide a detailed Programme of Works. 
 
 
The project shall be completed within 12 weeks from the letter of order to start works. 
 
 
The Programme of Works shall be updated monthly or whenever required by the Supervisor, to 
be in line with the progress of the actual Works. The Programme of Works shall be 
accompanied by sufficient data and information together with all the necessary details of 
constructional plant, required labour force, etc. The Supervisor shall approve the Programme 
of Works within ten (10) working days from submission by the Contractor to the Supervisor. 
Should the Supervisor consider any alteration in or addition to the Programme of Works as 
submitted, the Contractor shall conform therewith without additional cost. Any changes to the 
Programme of Works shall be approved by the Contracting Authority. 
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17.1 

 

 

 

 

 

17.7 

Article 17: Contractor’s Drawings/Diagrams 

 
The contractor shall prepare at his expense any drawings requested by the Contracting 

Authority according to the directions of the Supervisor.  Such drawings shall be delivered by 

Contractor to Contracting Authority within 4 working days and approval shall be issued by 

Contracting Authority within 2 working days.  Approval shall be issued in writing to Contractor 

by Supervisor. 

 

Further to the provisions of Article 17.7 of the General Conditions, the Contractor must submit 

a full set of the final drawings upon completion of the project and must do so within 50 days 

from issuing of the Partial Provisional Acceptance Certificate. Failure to do so will result in a 

daily penalty of fifty (50) euro up to a maximum of 1% of the contract value. 
 

 

Article 18: Tender Prices 

 The Contractor shall pay all taxes, duties, and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except of changes 
in the Laws of the Malta or in the judicial or official government interpretation of such Laws 
made after the base date. 
 
The tendered rates shall be fixed rates and no allowances will be made to allow for 
fluctuations in rates and process or for any increase or decrease in the costs of labour and/or 
materials.  It must be distinctly understood that the whole specification is intended to be 
strictly enforced, and that no extra charge in respect of extra works will be allowed unless 
they are clearly outside the spirit of the specification. 

The tendered rates shall be inclusive of all works specified as well as any other works which 
are of a contingent or indispensable nature for completing the work in its entirety and to the 
satisfaction of the Supervisor.  The rates shall be inclusive of all necessary material including 
profits, payment of customs duty and landing charges on all imported goods and all other 
charges on services, hire of plant and machinery required and ail transport of materials to the 
site of works and if necessary, watching duties required for the security of the site and works.  
The rates should also include all professional fees involved on behalf of the contractor.  The 
rates shall also include all those works indicated in all the documents forming part of this 
tender. A financial offer is to be submitted by filling in Bill of Quantities, and is to be 
calculated on the basis of Delivered Duty Paid (DDP)2010,  (Grand Total) for the works 
tendered 

The quantities set out in the Bill of Quantities are estimated quantities and are not to be taken 

as the actual and correct quantities of the works which the contractor is required to execute. 

 

 

 

 

19.5 

 

 

 

 

 

 

20.2 

 

 

 

Article 19 Exceptional Risks 

 

Further to the provisions of Article 19.5 of the General Conditions, if the Contractor is granted 

an extension of time in the implementation of the works, the Contractor cannot make a 

request for financial compensation for extension of time. 

 

Article 20: Safety on Site 
 
Further to the provisions of the General Conditions, it is the obligation of contractors to carry 
out a suitable, sufficient and systematic assessment of all the occupational health and safety 
hazards which may be present at the place of work and the resultant risks involved concerning 
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20.3 

 

all aspects of the work activity.  
 
Further to the provisions of the General Conditions, it is also the duty of a contractor to 
cooperate with other employers, contractors and, or self-employed persons who share a 
common work place, on the implementation of Health and Safety provisions. The contractor or 
his designate shall co-ordinate necessary actions in matters which concern protective and 
preventive measures, and shall inform all on site as well as the Health and Safety Project 
Supervisor regarding any potential risks. 
 

Article 21: Safeguarding Adjacent Properties 
 

Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-operate 

with the appropriate Authorities and occupiers of adjoining land and buildings likely to be 

affected by the works, for all matters regarding access, monitoring, third party rights, and 

similar. 

 

 
Article 22: Interference With Traffic 

 The roads surrounding the site shall remain open at all times.  However, the Contractor is to 

liaise with the Contracting Authority with respect to any traffic arrangements while the works 

are being carried out. The Contractor is responsible to obtain necessary permits that may be 

required if the works impact of traffic. 

  

Article 23: Cables and Conduits 
 

The contractor shall be responsible for locating existing drains and services, and underground 
cables and pipes, for seeking instruction from the appropriate authorities as to how to deal 
with such services, and for carrying out any necessary work relating to deviations or 
protection, or any other works deemed necessary by the respective Utility or authority. 
 

 
Article 25: Demolished Materials 

25.1 

 
 
 
25.2 

The contractor must carefully dismantle, load, transport, unload, store and protect items that 

the Contracting Authority retains ownership to onsite stores.  

 

Demolition material unless indicated otherwise in the bills of quantities and by the supervisor 

in charge, become the property of the Contractor and the carting away and dumping charges 

are at the expense of the Contractor. 

 

The Contracting Authority retains ownership of excavated agricultural soil which shall be 

stockpiled on site, sieved and reused during the project. The Contractor shall be responsible 

for the transport of all surplus excavated agricultural soil, not required for the completion of 

the project, to a location as instructed by the Supervisor. 

  

25.4 The Contractor shall stockpile and recycle masonry blocks and slabs for reuse by the 

Contracting Authority if so directed and use recycled material whenever possible.  Further to 

article 25.4 of the General conditions, the contractor shall also take care to dispose of the 

waste material fully at his expenses and in an environmentally friendly manner. 

  

 
Article 26: Discoveries 

26.2 

 

 

Further to provisions of Article  26.2 of the General Conditions, the Contractor shall observe 

the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times 
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26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled fissures, 
caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features of geological, 
geomorphological, hydrological, palaeontological interest which are discovered must be 
reported immediately to the Superintendence of Cultural Heritage and to the Archaeological 
Monitor. The contractor shall halt the works and follow all instructions given by the Supervisor 
and Site Archaeologist to protect or to investigate further the discovery. 
 
The Contractor shall co-ordinate and co-operate with the archaeologist appointed by the 

Contracting Authority with the Local Authorities at all times. 

 

 

 

 

Article 28: Soil Studies 

28.1 Not applicable 

  

 
Article 30: Patents and Licences 

  

30.1 Not applicable 

  

 
Article 31: Commencement Date 

  

31.1 The Commencement Date for this contract shall be 1 week from the Order to Start Works. The 
order to start works will not be issued later than two (2) months from the last date of 
signature shown on contract. The performance of the contract is to commence on order to 
start works. The Contractor must furnish the Contracting Authority with a certified true copy 
of the Insurance Policy together with all documentation related to Health and Safety prior to 
commencing works. 
 

  

 
Article 32: Period of Execution of Tasks 

  

32.1 The period of execution of task for the projects covered by this contract shall be 12 weeks. 

 

The contractor will be expected to commit sufficient resources to carry out works on more 

than one area at the same time, to guarantee the on time completion of all the Works as 

specified in this tender 

 

 

 

 

33.4 

 

Article 33 Extension of the Period of Execution of Tasks  

Further to the provisions of Article 33 of the General Conditions, should the Contractor be 
granted an extension of the period of execution of the tasks that are the subject of this 
contract, the Contractor cannot make a claim for financial compensation for such extension in 
the period of execution of the tasks of the contract. 
 

 
Article 34: Delays in Execution 

  

 The Contractor shall be liable to a deduction of 0.1% of the contract price per day's delay up to 

a limit of 20% of the total contract price. 

 

Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate 

the contract and seek the services of a third party for the completion of works. 
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Article 35: Modification to the Contract 

 
35.8 The Contracting Authority has a right to increase or reduce works of a similar nature by a 

maximum of 15% of the contract value which have become necessary for the purpose of 

achieving the scope of the contract. These inter alia include the detection of unidentified 

works evident only once the interventions have commenced such as the repetition of 

excavation works, compacting of material, steel mesh, waterproofing and supplying and laying 

of lava material.  

  

 

35.9 

 

 

 

 

 

 

 

 

35.11 

 

 

35.12 

 

 

35.13 

 

The Contracting Authority will have the right to instruct additional works up to a maximum of 

15% of the contract value which have become necessary for the purpose of achieving the scope 

of the contract. Such works would be resulting from close inspection of works accessible only 

after excavation takes place during the course of works. These inter alia include works evident 

only once the interventions have commenced such as the alternative mesh, waterproofing, 

supply and laying material and even the possibility of encountering buried services which 

would need to be altered. 

 

The provisions provided for in Article 35.11 of the General Conditions shall not be applicable to 

this contract. 

 

The provisions provided for in Article 35.12 of the General Conditions shall not be applicable to 

this contract.  

 

The provisions provided for in Article 35.13 of the General Conditions shall not be applicable to 

this contract. 

  

  

 
Article 37: Work Register 

  

37.1 A work register is to be kept giving daily information on the works carried out and the number 

of workmen present on site. 

  

37.2 

 
 
37.3 

Statements shall be prepared in the form of detailed measurements and quantities which 

correspond to the items specified in the financial offer bill of quantities. 

 

Statements shall be drawn up within one week of completion of the works. 

 
 

 

Article 38: Origin 

  

38.1 There is no authorized derogation to the rules of origin. 

  

 
Article 39: Quality of Works and Materials 

  

39.2 All designs, components, materials, and restoration interventions/methodologies shall be 

submitted to the Supervisor (Architect and/or Civil Engineer in charge) for written preliminary 
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technical approval, prior to their implementation or procurement. All requests and 

documentation must be submitted with 15 calendar days prior to execution of works on site. 

  

 
Article 40: Inspection and Testing 

  

40.2 The Contractor shall appoint at his own expense an independent Quality Assurance and Quality 

Control company which will be responsible for testing the materials used and ensuring that the 

work methods employed are according to the relevant European Standards and the rules of 

trade.  The Contractor is obliged to provide a declaration by this company at tendering stage 

that it going to be in charge of this aspect of the contract. 

  

 
Article 42: Ownership of Plants and Materials 

  

42.2 Any equipment, temporary structures and plant provided by the Contractor on the site shall 

remain the property of the Contractor. The same applies to any materials and equipment until 

they are incorporated in the permanent works and subject to provisional acceptance. 

  

 
Article 43: Payments: General Principles 

  

43.1 Payments will be made in Euro.  

  

 Payments shall be authorized by the Contracting Authority, and paid by the Treasury 

Department. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Payment Schedule 

   

Pre-financing Payment As per 44.1 of Special 
Conditions 

20% of contract value 

Interim Payments As per measured works 75% of contract value 

 
Retention Monies 

As per payment schedule in 
Clause 45.2 of the Special 
Conditions 

5% of contract value 

 

 

 

Following certification by Supervisor as in 43.1 above, the Contracting Authority will process 
the relative payment order. Sums due shall be paid within no more than 60 calendar days from 
the date on which an admissible payment request is registered by the Contracting Authority. 
The date of payment shall be the date on which the institution's account is debited. The 
payment request shall not be admissible if one or more essential requirements are not met.   
 
The 60-day period may be suspended by notifying the Contractor that the payment request 
cannot be fulfilled because the sum is not due, because appropriate substantiating documents 
have not been provided or because there is evidence that the expenditure might not be 
eligible. In the latter case, an inspection may be carried out on the spot for the purpose of 
further checks. The Contractor shall provide clarifications, modifications or further 
information within 30 days of being asked to do so. The payment period shall continue to run 
from the date on which a properly drawn-up payment request is registered. 

 

43.3 

 

As per General Conditions. 



Version 1.0 NGO e-procurement document 

 

 

 

 

 
Article 44: Pre-financing 

  

44.1 

 

44.2 

 

 

 

44.3 

 

 

 

44.8 

 

Pre-financing to the Contractor of 20% of the contract value shall be obligatory. 
 
Pre-financing amounting to 20 % of the contract value shall be granted to the Contractor 
against the provision of a bank guarantee by Contractor in favour of the Contracting Authority 
of the equivalent amount.  
 
Further to Article 44.3 of the General Conditions, the Contractor shall present to the 
Contracting Authority, within forty five (45) days of the signing of the contract, a bank 
guarantee of the amount equivalent to 20% of the contract value for the Contracting Authority 
to release the pre-financing payment of the same amount. 
 
The pre-financing payment shall be repaid through percentage deductions in payment 
certificates as follows: 
 
(a) Advance payment equivalent to 20% of the contract value: 
 

 Deductions shall commence in the payment Certificate in which the total of all 
certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 10% of the Accepted Contract Amount less 
Provisional Sums; and 
 
 Deductions shall be made at the amortisation rate of 20% of the cumulative 

amount of each payment certificate (excluding advance payment and deductions 
and repayments for retention) in the currency and proportions of the advance 
payment, until such time as the advance payment has been repaid in full; and 
 
 With every 50% of the pre-financing amount being amortised, the Contracting 

Authority shall authorize the relevant financial institution to release the 
equivalent 50% from the pre-financing guarantee granted in terms of Article 44.3 
of these Special Conditions. Thus, the pre-financing guarantee shall decrease 
proportionately throughout execution of the contract. 
 

  

 
Article 45: Retention Monies 

  

45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall be paid 
upon submission of an equivalent retention bank guarantee (issued in the form provided in this 
tender document) by the Contractor to the Contracting Authority when issuing the Provisional 
Acceptance Certificate as specified in Article 57. The bank guarantee will be released upon 
issuing of the final acceptance of the works as per Article 58. The said retention guarantee 
shall be released only after the conditions requested under Art 58 are satisfied. The retention 
guarantee will be released within 45 days from when the Final Acceptance Certificate is 
issued.  
 

  

 
Article 46: Price Revision 

  

46.1 Tender prices are fixed and not subject to revision with the exception of that resulting from 

causes listed under Article 46.3 of the General Conditions.   

  

46.3 As per General Conditions 
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Article 47: Measurement 

  

47.2 The works shall be measured by the Supervisor appointed by the Contracting Authority.  The 
contractor will be notified and is to be present during the measurement of the works.  
However, if the contractor is notified and he is not present, measurement of the works by the 
Supervisor will still be carried out.  The works shall be measured according to the rules of 
trade used by architects and civil engineers and quantity surveyors for the measurement of 
works.  If the contractor appoints his own quantity surveyor for the measurement of the works, 
the expenses of this surveyor will be borne fully by the contractor and the resulting 
measurements by the contractor’s representative are not in any way binding on the 
contracting authority.  In this aspect, the Contracting Authority is represented by the 
Supervisor. 

  

 
Article 48: Interim Payments 

  

48.1 Interim Payments of sums due for the executed and provisionally accepted works shall be 
authorized by the Contracting Authority and payment will be issued by the Treasury 
Department within the Ministry of Finance paid against a valid invoice after works in 
accordance to quality and progress of works. The retention shall be released in accordance to 
Clause 45.2 of these special conditions. The Contractor shall submit his claim for progress 
payments to the Contracting Authority in writing. Such claims are to be supported by 
evaluation of the works executed and materials installed on site and show the value of the 
permanent works executed by him up to the end of the month. All claims shall be evaluated by 
the Contracting Authority in relation to the Bills of Quantities and Contract Rates and 
documentation produced by the Contractor and on the basis that such works have been 
executed in accordance with the Contract Documents and to the satisfaction of the 
Contracting Authority. Provided the Contracting Authority agrees with the statement, the 
relevant Payment Certificate will be issued. 
 

  

 
Article 50: Delayed Payments 

  

50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the date on 

which an admissible payment is registered, in accordance with Article 43 of these Special 

Conditions. This period shall begin to run from the approval of these documents by the 

competent department referred to in Article 43.1 of these Special Conditions. These 

documents shall be approved either expressly or tacitly, in the absence of any written reaction 

in the 30 days following their receipt accompanied by the requisite documents. 

 

  

50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two 

months of late payment, claim late-payment interest: 

 - at the rediscount rate applied by the issuing institution of the country of the 

Contracting Authority; 

on the first day of the month in which the deadline expired, plus two percentage points (2%). 

The late-payment interest shall apply to the time which elapses between the date of the 

payment deadline (exclusive) and the date on which the Contracting Authority's account is 

debited (inclusive). 
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Article 53: End Date 

  

53.1 The contract will be co-financed through the European Regional Development Fund 2014-2020, 
therefore the payment obligations of this contract will be concluded by end December 2020. 
 

  

 
Article 56: Partial Acceptance 

  

56.2 

 

 

 

56.3 

The supervisor will issue partial provisional acceptance upon completion of full works on the 
structure envisioned within the contract and not upon completion of works on parts of the 
structure envisioned within the contract.  
 
The maintenance period shall run from the date of the Provisional Acceptance Certificate 

issued as per Article 57. 

  

 

 Article 57: Provisional Acceptance 

  

57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional Acceptance 
Certificate can only be issued once all pending snags included in the relevant snag list are 
appropriately addressed by the Contractor and to the satisfaction of the Supervisor.   

  

 
Article 58: Maintenance Obligations 

  

 Further to the provisions of Article 58 of the General Conditions, the contractor shall 
guarantee that works carried out on the outbuildings through works specified in this tender 
document are adequately maintained for a period of 24 months from issuing of the Provisional 
Acceptance Certificate. The Contractor shall be responsible for remedying, at his expense, 
defects and damages during this period as specified in the General Conditions.  

  

 
Article 66: Dispute Settlement by Litigation 

 

66.1 

 

If no settlement is reached within 120 days of the start of the amicable dispute-settlement 

procedure, each Party may seek: 

a) either a ruling from a national court, or 

b) an arbitration ruling, in the case where the parties, i.e. the Contracting 

Authority and the Contractor, by agreement decide to refer the matter to arbitration. 

 

  

 
Article 70: Further Additional Clauses 

  

70.1 
 
 
 
 
70.2 
 
 
70.3 
 

Tenderers are advised to inspect and examine the site and clarify the extent of the works or 
any other matter relating to these works with the Contracting Authority or its 
representatives prior to tendering as no claims relating to such matters will be entertained 
after the award of the contract. 
 
The contractor is completely responsible for providing for the execution of the works all 
electrical power and water necessary for the completion of the works. 
 
The successful contractor will be responsible to ensure that works are to be carried out in 
such a manner as to cause no damage by vibration and no unnecessary noise as little 
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70.4 
 
 
 
 
70.5 
 
 
 
70.6 
 
 
 
 
 
 
 
70.7 
 
 
 
70.8 
 
 
 
70.9 
 
 
70.10 
 
 
 
 
 
 
 
70.11 
 
 
 
 
70.12 
 
 
 
 
70.13 
 
 
 
 
 
 

inconvenience as possible to the public and, in particular to the residents of the access 
roads.  The contractor will be held responsible for any claims which arise from the disregard 
of this clause.  He is hence responsible for providing all equipment, materials and extra 
labour necessary for ensuring that the dust, noise and related inconveniences generated 
from the works do not create inconveniences to the residents and the general public. 
 
The contractor is responsible for any damage he may cause to third party property and to 
services passing through the street including water, drainage, electricity, cable television 
and other services.  This damage shall be made good according to the directions of the 
architect in charge or any other third party which has suffered the damage. 
 
The site surroundings are to be left clean and tidy at all times, and any materials must be 
cleared daily if so instructed.  The removal of all materials at the end of the works from the 
site itself is imperative.  Within the site, no unnecessary materials should be left. 
 
Under no circumstances will the contractor be allowed to use any possible hoarding or any 
part of the building for advertising purposes, but he will be allowed to exhibit the usual 
name boards to the approval of the architect in charge.  The contractor must provide "work 
identification signs" approved by the Contracting Authority which his employees will use 
during the work.  The contractor is also obliged to provide the Contracting Authority with a 
list of the employees who will be working on site as soon as he receives the letter of order 
to start works. 
 
Materials arising from the works must not be stacked or allowed accumulate on existing 
structures in such a way as to endanger their stability.  The contractor will be held entirely 
responsible for any damage arising from this cause. 
 
The Contractor shall take all necessary precautions not to cause any damage to any part of 
the work, equipment, material and goods stored on site and to prevent any damage to 
properties of third parties and injuries to persons whether or not in his employment. 
 
The Contractor shall take all the necessary safety measures to protect his employees.  The 
contractor is exclusively and solely responsible for seeking the advice of the Health and 
Safety Department and for following completely their instructions in this regard and for 
following the relevant legislation in this regard. He is also completely responsible for taking 
all extra measures necessary for ensuring that the way the project is executed does not 
present any danger to his employees and to the general public nor during the execution of 
the works and neither when the works have been completed. 
 
 
The contractor is completely responsible for contacting all concerned Government 
Departments, Corporations, Authorities and related bodies for information regarding the 
layout and exact position of services passing from within the street and pavements in 
question.  The contractor is fully responsible for damage he may occur to such services and 
for any injury which his employees or the general public may suffer due to his negligence or 
due to his lack of co-operation with the Government Departments and Corporations 
concerned.  He is also completely responsible for all expenses incurred in compiling this 
material, including police permit fees. 
 
The contractor or his representative shall be on site of works during all working hours.  The 
representative shall be empowered to receive and act on the instructions given by the 
officer in charge and any such instructions, directives, or explanations shall be held to have 
been given to the contractor in person. 
 
The Supervisor or any persons authorised by him as well as the Employer or his 
representative shall have, at all times, access to the Site and to all workshops or other 
places where work or material for this contract is being manufactured, fabricated or 
prepared.  The Contractor shall afford every facility for, and every assistance in, obtaining 
the right to such access. 
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70.14 
 
 
 
70.15 
 
 
 
70.16 
 
 
 
 
 
 
 
 
 
70.17 
 
 
 
 
 
 
 
 
 
70.18 
 
 
 
70.19 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
70.20 
 
 
 
 
 
 
70.21 

 
The contractor is completely responsible for all setting out of the works he is being obliged 
to carry out through this contract and during the progress of the works he shall amend, at 
his own cost, any errors arising from inaccurate setting out. 
 
The Supervisor or his representative shall, during the progress of works, have the power to 
order the removal, within such reasonable time or times as may be specified in the order, of 
any material which in his opinion are not in accordance with the specifications, and order 
the substitution of same with proper materials.  The Supervisor or his representative shall 
also have the power to order the removal and subsequent re-execution of any work carried 
out with materials or workmanship not in accordance with the specifications or instructions, 
and the contractor shall forthwith carry out such order at his own expense. 
 
Where the Supervisor the employer certifies that in any particular case the contractor has 
failed to perform the service in accordance with the contract documents the Contracting 
Authority is entitled to instruct in writing the contractor to remedy the failure in order to 
comply fully therewith within such reasonable period as the Contracting Authority or its 
architect may determine.  If the contractor fails to comply with the instructions of the 
Contracting Authority or its architect within such time as may have been required by the 
Contracting Authority, the latter shall be entitled either to have such work carried out by 
other persons and to recover from contractor the cost incurred by the Contracting Authority 
and to determine the contract under the provision of other relevant clauses of this tender, 
or to record in writing and deliver a written notice of default to the contractor followed by 
a deduction in the payments at an amount to be determined by the Contracting Authority. 
 
This clause shall in no way mitigate any of the responsibilities borne by the contractor in 
charge as explained further up. 
 
The contractor shall replace at his own expense any work which is proven to be defective 
even after completion.  Samples of the materials used in the project will be tested at the 
expense of the contractor both for quality and for quantity. 
 
Save insofar as the Contract may prescribe: 

a. the extent of portions of the Site of which the Contractor is to be given possession 
from time to time, 

b. the order in which such portions shall be made available to the Contractor, and, 
subject to any requirement in the Contract as to the Order in which the Works shall 
be executed, the Contracting Authority will, with the Architect’s notice to 
commence the Works, give to the Contractor possession of 

c. so much of the Site, and 
d. such access as, in accordance with the Contract, is to be provided by the 

Contracting Authority as may be required to enable the Contractor to commence 
and proceed with the execution of the Works in accordance with the time 
completion period, and otherwise in accordance with such reasonable proposals as 
the Contractor shall by notice to the Supervisor with a copy to the Contracting 
Authority, make.  The Contracting Authority will, from time to time as the Works 
proceed, give the Contractor possession of such further portions of the Site as may 
be required to enable the Contractor to proceed with the execution of the Works 
with due dispatch in accordance with such programme or proposals, as the case may 
be. 

 
The Supervisor shall be at liberty to object to and require the Contractor to remove 
forthwith from the works any person provided by the contractor who, in the opinion of the 
Supervisor, misconducts himself, or is incompetent or negligent in the proper performance 
of his duties, or whose presence on site is otherwise considered by the Supervisor to be 
undesirable, and such person shall not be again allowed upon the works without the consent 
of the Supervisor.  Any person so removed from the works shall be replaced immediately. 
 
The procurement of all the construction materials necessary to complete the works, shall be 
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70.22 
 
 
 
 
 
70.23 
 
 
 

the sole responsibility of the contractor. 
 
Should the selected contractor encounter technical problems in the works ordered by the 
Contracting Authority or its Supervisor, he is responsible for contacting the Supervisor and 
following his advice.  If the contractor does not seek or follow the advice of the Supervisor, 
he shall be held responsible by the Contracting Authority for any damages or inadequacies 
caused in the completion of the commissioned work.   
 
By submitting this tender the successful tenderer is automatically giving a guarantee of 
quality for all these works.  Any damage which occurs and which result from negligence of 
the contractor or from poor quality of the materials used or any other responsibility of the 
contractor, including subsidence of the street surface or pavement must be made good 
immediately by the contractor himself. 
 
The works/services contracts are subject to the approval of the project by the relevant 
competent authorities. 
 
 It will be the sole responsibility of the contractor to make good for any loss of funding or 
any fine which the Contracting Authority may incur at the contractor's fault. 
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SECTION 4 –SPECIFICATIONS (Note 3) 

 
Reference is hereby to be made to the Tender Drawings and Bill of Quantities 
 
Application No: PA/02085/16 
Location:  
St Lucy Church, Pjazza Santa Lucija, Kercem, Gozo.  
 

4.0 Works Method Statement 

 
 
4.1 Project Description 
 
This method statement is intended to control the construction works which shall be 
carried out on site,  including  the  hazards  associated  with  the  works  and  the  safety  
precautions  to  be implemented. The works to be carried out consist of four phases as 
described below. 
 
Preliminaries 
 
Before any works are carried out, the site should be completely hoarded to a height of two 
meters along the whole of the street facade. This hoarding should be able and capable of 
taking strong gusts of wind to ensure safety to pedestrians. 
 
The location of the site permits access of trucks and other machinary.  Access to the site 
will only be allowed to authorised persons.  Workmen are to be provided with safety gear. 
 
Phase 1: 
 
Removal, excavation and dumping of the existing flooring and underlying material. The 
removal 
of the existing cement tiles shall be carried out manually and by the use of a small 
mechanical shovel (bob-cat). The resulting debris will be loaded on trucks and transported 
away to an approved  dump  site.  Adequate  cover  to  the  dumping  trucks  must  be  
provided  to  prevent dispersion of dust and debris into public roads. 
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Phase 2: 
Supply and casting of reinforced concrete platform. This shall be followed by the laying of 
a waterproofing membrane. 
 
Phase 3: 
Supply and installation of six (6) floor lighting and the relaying of the new flooring and 
steps. 
 
Phase 4: 
Grouting of the floor tiles and steps and cleaning of the site. 
 
Environmental protection 
 
No dirty run-off water from the site will be allowed to enter the public drains and 
culverts. Trucks will not be allowed to carry dirt on their wheels out into the public roads. 
All waste generated should be dumped to appropriately designated sites. 
 
Occupational Health and Safety protection 
All personnel on site shall be equipped and must wear the following during the working 
hours: Safety helmets 
Safety shoes 
Ear plugs/muffs 
Wet weather wear 
 
It is the responsibility of the contractor to engage a Health and Safety officer to organise 
and control all H&S issues during the construction period. Care must be taken to restrict 
unnecessary noise and dust pollution. 
 
The excavation works must be carried out as per subsidiary legislation 513.02. 
 
It is the responsibility of the contractor to carry out site inspections to all personnel on 
site. All works should be carried out in accordance with PA conditions. 
 
4.2 Paving Materials and Electrical Works 
 

a. Lava Slabs 

 

The proposed lava paving slabs are to meet the following minimum material 

requirement : 

 

Density    minimum 2700kg/m³ 

Compressive Strength  minimum 150 MPa 

Flexural strength   minimum 13 MPa 

Water absorption    maximum 1.5% 

Abrasion resistance   maximum 5mm 

Thickness  minimum 60mm – The contractor is responsible for 

ensuring that the thickness is sufficient to withstand 

heavy vehicular load 
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Finish  Machine-cut, and flamed-finish surface 

 
 
 

b. Travertine 
 

The material of the paving slabs shall be first quality naturally occurring travertine, of 
uniform consistency, without any blemishes and faults. 
 
The travertine is to be of a compact nature, tightly grained, hard, durable and free 
from a large amount of interconnected pores, defects and horizontal or vertical 
fissures. The travertine shall be crystalline and shall not consist of a mudstone texture. 
Any open pores shall be closed off to prevent dust and dirt from accumulating. 

 
c. FLOOR LAYING: 

 
The exposed surface must be non slip for external pedestrian use, naturally cleft level 
and must have a roughness which permits a comfortable walk. In particular the 
contractor is responsible to ensure that the finished product conforms to “Access for 
all Design Guidelines” issued by the Commission for the rights of Persons with 
Disability, applicable at that time. 

 
Rates are to include for paving around any luminaries/fittings, manhole covers, 
rainwater trench drains/grilles etc, and according to the layout design shown on 
Drawing Number 1/1. This entails circular cutting, cutting at angles, etc as directed by 
architect in charge. 

 
Rates to include for all setting out of the work according to the layout alignments and 
levels as directed by architect in charge, and to make good any defects on the existing 
vertical/horizontal bases deemed necessary for the proper execution of the works. In 
this regard, rates are to include for a surveyor to be appointed by the contractor to 
carry out the works according to the planned alignments and levels as directed by 
architect in charge, and the contractor will be fully responsible for all setting out 
works. All surveying works must be carried out in full consultation with the architect in 
charge, and contractor is to furnish the architect in charge with accurate, updated as-
built digital surveys throughout the execution of the works. 

 
 

d. GROUTING: 
  

Grouting shall be carried out with a cement mix which shall include sand and graded 
sand of the particular type of paving stone which is being grouted. This shall be in the 
ratio of 1:1:2 (cement: sand: paving material sand) or as directed by the architect in 
charge to achieve a grout colour which does not contrast with the colour of the paving 
flags/cubes.  

 
The grouting of joints will be carried out in such a manner that the surface of the 
paving slabs/cubes is completely exposed, and the grouting is level with the porfido 
flag/cubes surface.  

 
e. CLEANING: 
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Any staining with grouting material to the paving material is to be avoided. The 
contractor will be required to remove any and all excess grout or other surface 
blemish, clean areas thoroughly, immediately prior to final inspection, and remove and 
dispose of any excess material from site. 

 
Contractor will be asked to lay and clean a sample of paved area for viewing before 
proceeding with further paving works. 

 
f. Cast in Situ Reinforced Concrete Screed sub-base: 

 
The concrete is to be Grade C 25 concrete including steel mesh C503. 
The screed surface is to be laid to falls to levels approximately 70mm below the 
finished floor levels. 

 
The rate is to include for casting the concrete on a waterproof membrane, and in 
trenches and around any pipework, without damaging the membrane and without 
damaging/misaligning the pipework. 

 
The rate is to include for adequate curing following the casting of the sub-base. 
The rate is to include all necessary formwork and cranes, pumps etc for the proper 
execution of the same work. 
 
g. Lighting 

 
The luminaries shall be recessed uplight type, flush with the ground to illuminate 
facades of buildings. The luminaries shall be suitable for pedestrian traffic and must 
be designed to withstand oxidizing agents. Glare reduction accessories shall be 
included. The luminaries shall include recessed house fitting and all additional 
accessories to operate from a supply voltage of 230V, 50Hz. Housing shall be resistant 
against corrosion.  

 
Lamp: Type:  Led Output Power: 5W - 8W  
Life Time: minimum 20,000Hrs  
Number of LEDs: 6 maximum  
Luminous efficacy: 75lm/W or better  
Colour temperature: 3000K Colour rendering index: 80 or better Luminaries:  
Reflector Type: Symmetrical Beam Angle: maximum 10˚ Ingress  
Protection: IP67 or better  
Housing and recessed housing: Stainless Steel or High Resistance Thermoplastic 

material  
Minimum Load applied on Lens: 2000Kg. 
Maximum outside Diameter of Luminaries: 185mm 
 

  
 

The installation shall be carried out in accordance with the following regulations, 
Standards and guidelines:  

(i) BS 7671 (IEE Wiring Regulations), “Requirements for Electrical Installations” latest 
edition 

(ii) Current Edition of Enemalta Regulations “National Electrical Supply Regulations”  
(iii) OHSA Act and related regulations.  
(iv) National Building Regulations.  
(v) Standards and Mandatory Orders issued by the Malta Standards Authority 
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(vi) Electro Magnetic Compatibility clause - All equipment must be so constructed that 
it does not cause excessive electromagnetic interference and is unduly affected 
by magnetic interference and shall carry the CE marking. The equipment shall 
comply in all respects to the electromagnetic compatibility directive 
89/336/EEC as amended by directive 92/31/EEC.  

(vii) Any relevant standards particularly those quoted. The Contractor may use 
equivalent standards provided their difference from the ones quoted will be 
clearly explained at the time of tendering.  

(viii) All material to be CE marked. This shall imply that the manufacturer declares 
that the product conforms to all the European Directives applicable and 
therefore the product complies with all the safety requirements.  

(ix) Materials offered should preferably have the BS5750 or European equivalent 
standard approval and certification.  

(x) Document F – Conservation of Fuel, Energy and Natural Resources (Minimum 
requirements on the Energy Performance of Buildings Regulations) latest 
Edition  

(xi) The specified and relevant MSA EN and BSI Standards 
 
 

h. Material Consignment (Paving Materials, Lava and Travertine) 
 
Paving materials supplied during project implementation stage, shall be accompanied by 
relevant test certificates, attesting that the materials are in compliance with the tender 
specifications.  The Contracting Authority reserves the right to carry out further additional 
testing, by appointing an independent Quality Assurance Company. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Pre-financing  Guarantee 

5.5 – Specimen Retention Guarantee 

5.6  – General Conditions of Contract 

 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the 
conditions outlined therein, and are therefore waiving any standard terms and 
conditions which they may have. 
 
These general conditions will form an integral part of the contract that will be 
signed with the successful tenderer/s. 
 
 
 
 
 
 
 
 
 
 
 
 


