




29th July 2013
ERDF 285
Gozo Diocese
Gozo Curia, Republic Street, Victoria,
VCT 1000, Gozo

Clarification Number 4

ERDF285/03/2013 - ERDF 285 – SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A PV SYSTEM – PROJECT –GOZO DIOCESE’S CONTINUED CONTRIBUTION TO ECO GOZO CONCEPT

1. As per Clause 1.3, it is stated: “The time-limits for delivery shall be 2 (two) weeks from the issue of the Letter of Acceptance, and the INCOTERM₂₀₀₀ applicable shall be Delivery (Duty Paid).”
Are there any possibilities to extend the time-limits? As two weeks are too limited to procure specific panels as requested by this tender.

The project deadline does not allow for such extension.



Operational Programme I – Cohesion Policy 2007-2013
Investing in Competitiveness for a Better Quality of Life
Tender/Call part-financed by the European Union
European Regional Development Fund (ERDF)
Co-financing rate: 42.5% EU funds; 7.5% National Funds;
50% NGO Funds

